

EXHIBIT A ♦

Oregon		
<u>Description - UNE DS-0 Network Modifications</u>	Non-Recurring	Monthly
	Charge	Recurring Charge
ENGINEERING QUERY ¹	\$169.64	\$0.00
ENGINEERING WORK ORDER ²	\$650.31	\$0.00
EXPEDITE ENGINEERING QUERY ³	\$242.46	\$0.00
EXPEDITE ENGINEERING WORK ORDER ³	\$1,029.03	\$0.00
REMOVAL OF LOAD COILS - Initial - Greater than 12K ft.	\$249.91	\$0.00
REMOVAL OF LOAD COILS- Subsequent - Greater than 12K ft.	\$249.91	\$0.00
REMOVAL OF BRIDGED TAPS - Initial - Greater than 12K ft.	\$318.71	\$0.00
REMOVAL OF BRIDGED TAPS- Subsequent - Greater than 12K ft.	\$34.88	\$0.00
REMOVAL OF BRIDGED TAPS & LOAD COILS - Initial - Greater than 12K ft.	\$568.62	\$0.00
REMOVAL OF BRIDGED TAPS & LOAD COILS - Subsequent - Greater than 12K ft.	\$34.88	\$0.00
LINE & STATION TRANSFER	\$147.75	\$0.00
COPPER TO DLC REARRANGEMENT	\$295.50	\$0.00
INSTALLATION OF REPEATER	\$946.93	\$0.00
INSTALLATION OF RANGE EXTENDER	\$946.93	\$0.00
CLEAR DEFECTIVE PAIR	\$225.00	\$0.00
SERVING TERMINAL INSTALLATION (Existing Facilities)	Time & Materials	\$0.00
UPGRADE EXISTING SERVING TERMINAL (Existing Facilities)	Time & Materials	\$0.00
ACTIVATE DEAD COPPER CABLE PAIR	\$147.75	\$0.00
REASSIGNMENT OF EXISTING NON-WORKING CABLE PAIR	\$75.00	\$0.00
BINDER GROUP FACILITY REARRANGEMENT	\$147.75	\$0.00
REARRANGEMENT - IDLC TO COPPER	\$147.75	\$0.00
REARRANGEMENT - IDLC TO UDLC	\$147.75	\$0.00
DISPATCH - CHANNEL UNIT INTO EXISTING COTTED/UDLC	\$62.50	\$0.00
PERFORM COPPER REARRANGEMENT	\$147.75	\$0.00
OTHER REQUIRED MODIFICATIONS	Time & Materials	\$0.00
Description - UNE DS-1, DS-3 Network Modifications		
	Non -	Monthly
	Recurring	Recurring
	Charge	Charge
ENGINEERING QUERY ¹	\$ 169.64	\$0.00
ENGINEERING WORK ORDER ²	\$ 650.31	\$0.00
EXPEDITE ENGINEERING QUERY ³	\$ 242.46	\$0.00
EXPEDITE ENGINEERING WORK ORDER ³	\$ 1,029.03	\$0.00
DS-1 / DS-3 NETWORK MODIFICATION ⁴	\$ 1,000.00	\$0.00
OTHER REQUIRED MODIFICATIONS	Time & Materials	\$0.00
Notes:		
¹ Engineering Query Charges apply in addition to other listed rates.		
² Engineering Work Order Charges apply in addition to other listed rates.		
³ Expedite Engineering Query Charges or Expedite Engineering Work Order Charges apply in addition to other listed rates.		
⁴ DS-1 / DS-3 Network Modifications include the following: Installation of new apparatus case, multiplexer reconfiguration, installation of new multiplexer, removal/installation of required electronics, copper rearrangement (DS-1 only), removal of load coils, installation of double card, cross-connection to existing fiber facility, installation of line card, removal of bridge taps, clear defective pair (where feasible)		
When routine network modifications are performed on a loop and transport that are		

♦ The rate schedules shown are subject to unilateral change by Verizon, unless and until finalized in connection with an executed interconnection agreement amendment.

combined, charges apply to both loop and transport.		
Other	Non-Recurring Charge	
Commingled Arrangements - per UNE circuit	\$50.00	
Access To Splice Point Sub-loop Unbundling	Time & Materials	
Unbundling Fiber To The Home Loop Narrowband	TBD - NRC	TBD - MRC
Conversion Charges		
Voice Grade/DSO 1- 24 Circuits per service order	\$99.77	
Voice Grade/DSO 25+ Circuits - First Service Order (MOG) per service order	\$99.77	
Voice Grade/DSO 25+ Circuits - Additional Service Order (MOG) per service order	\$4.56	
Voice Grade/DSO Per Circuit Conversion Charge	\$41.64	
DS1 and above 1-24 Circuits per service order	\$117.27	
DS1 and above 25+ Circuits - First Service Order (MOG) per service order	\$117.27	
DS1 and above 25+ Circuits - Additional Service Order (MOG) - per service order	\$4.56	
DS1 and above Per Circuit Conversion Charge	\$41.64	
Circuit Retag per circuit	\$20.00	
Dark Fiber		
Dark Fiber Routine Network Modifications	Time and Materials	