

**VERIZON NEW YORK INC.  
UNIT COST SCHEDULE**

**Effective 09/16/2022**

**Contents**

**Unit Cost Schedule – Application Fee** Page 2

**Unit Cost Schedule – Field Survey Activities** Page 2

Pre-Construction Survey

Post-Construction Inspections

Subsequent Inspections

Periodic Inspections

**Unit Cost Schedule – Construction Activities** Page 3

**Other Activities & Instructions** Page 4

Other Costs

Definitions

**VERIZON NEW YORK INC.  
UNIT COST SCHEDULE – APPLICATION & FIELD SURVEY ACTIVITIES**

**Effective 09/16/2022**

<b>UNIT PRICE FOR APPLICATION FEE - VERIZON NEW YORK INC.</b>	
<b>APPLICATION FEE - Per Application (300 poles max.)</b>	<b>\$250.00</b>

<b>UNIT PRICES FOR FIELD SURVEYS AND INSPECTIONS - VERIZON NEW YORK INC.</b>			
<b>VZ TASK CODE #</b>	<b>SURVEY &amp; INSPECTION DESCRIPTION</b>	<b>VZ FRC CODE</b>	<b>UNIT COST</b>
<b>PRE-CONSTRUCTION SURVEYS (Unit cost per pole)</b>			
<b>2800</b>	Pre-Construction Survey - First 25 Poles on Application (poles 1 to 25)	<b>2M</b>	<b>\$ 8.75</b>
<b>2801</b>	Pre-Construction Survey - Next 25 Poles on Application (poles 26 to 50)	<b>2M</b>	<b>\$ 8.25</b>
<b>2802</b>	Pre-Construction Survey - Next 50 Poles on Application (poles 51 to 100)	<b>2M</b>	<b>\$ 8.00</b>
<b>2803</b>	Pre-Construction Survey - Next 200 Poles on Application (poles 101 to 300)	<b>2M</b>	<b>\$ 7.50</b>
<b>POST-CONSTRUCTION INSPECTIONS (Unit cost per pole)</b>			
<b>NC08</b>	Post-Construction Inspection - First 25 Poles on Application (poles 1 to 25)	<b>2M</b>	<b>\$ 7.25</b>
<b>NC09</b>	Post-Construction Inspection - Next 25 Poles on Application (poles 26 to 50)	<b>2M</b>	<b>\$ 7.00</b>
<b>NC10</b>	Post-Construction Inspection - Next 50 Poles on Application (poles 51 to 100)	<b>2M</b>	<b>\$ 6.40</b>
<b>NC11</b>	Post-Construction Inspection - Next 200 Poles on Application (poles 101 to 300)	<b>2M</b>	<b>\$ 5.85</b>
<b>SUBSEQUENT INSPECTIONS (Unit cost per pole)</b>			
<b>NC12</b>	Subsequent Inspection - First 25 Poles on Application (poles 1 to 25)	<b>2M</b>	<b>\$ 5.50</b>
<b>NC13</b>	Subsequent Inspection - Next 25 Poles on Application (poles 26 to 50)	<b>2M</b>	<b>\$ 5.35</b>
<b>NC14</b>	Subsequent Inspection - Next 50 Poles on Application (poles 51 to 100)	<b>2M</b>	<b>\$ 5.20</b>
<b>NC15</b>	Subsequent Inspection - Next 200 Poles on Application (poles 101 to 300)	<b>2M</b>	<b>\$ 4.85</b>
<b>PERIODIC INSPECTIONS</b>			
<b>NC16</b>	Periodic Inspection (Unit cost per pole)	<b>2M</b>	<b>\$ 4.40</b>

**VERIZON NEW YORK INC.**  
**UNIT COST SCHEDULE – CONSTRUCTION ACTIVITIES**  
**(Includes Labor, Equipment & Material)**

**Effective 09/16/2022**

<b>TASK #</b>	<b>UNIT PRICES FOR MAKE READY WORK - VERIZON NEW YORK INC.</b>	<b>VZ FRC</b>	<b>VZ TASK CODE</b>	<b>UNIT COSTS</b>
	<b>TASK DESCRIPTION</b>			
1A	PLACE 35 FT POLE - 100% VZ SOLE OWNED	1C	1003	\$ 2,404
1B	PLACE 35 FT POLE - VZ JOINT OWNED (TOTAL COST X % VZ OWNERSHIP)	1C	1003	\$ -
2A	PLACE 40 FT POLE - 100% VZ SOLE OWNED	1C	1003	\$ 2,491
2B	PLACE 40 FT POLE - VZ JOINT OWNED (TOTAL COST X % VZ OWNERSHIP)	1C	1003	\$ -
3A	PLACE 45 FT POLE - 100% VZ SOLE OWNED	1C	1003	\$ 2,580
3B	PLACE 45 FT POLE - VZ JOINT OWNED (TOTAL COST X % VZ OWNERSHIP)	1C	1003	\$ -
4A	PLACE 50 FT POLE - 100% VZ SOLE OWNED	1C	1003	\$ 2,604
4B	PLACE 50 FT POLE - VZ JOINT OWNED (TOTAL COST X % VZ OWNERSHIP)	1C	1003	\$ -
5	PLACE ANCHOR - ALL TYPES/SIZES	1C	1929	\$ 363
6A	PLACE PA OR PP GUY	1C	1008	\$ 546
6B	EACH ADDITIONAL PA OR PP GUY (same pole)	1C	1008*	\$ 207
7	PLACE NEW DROP WIRE	2C	1032	\$ 208
8	PLACE NEW 50 PR TERMINAL (INCL SPLICE)	2C	6002	\$ 739
9A	TRANSFER/MOVE/RAISE/LOWER GUY ATTACHMENT	1M	4003	\$ 436
9B	EACH ADDITIONAL GUY ATTACHMENT (same pole)	1M	4003*	\$ 109
10A	TRANSFER/MOVE/RAISE/LOWER CABLE - INCL LICENSEE CA ATT. (one strand)	2M	4001	\$ 396
10B	EACH ADD'L CABLE - INCL LICENSEE CA ATT. (per strand same pole)	2M	4001*	\$ 99
11	TRANSFER/MOVE LARGE CABINET - CROSS-CONNECT/APP CASE/CLOSURE	2M	4013	\$ 481
12A	TRANSFER/MOVE SMALL DISTRIBUTION TERMINAL	2M	4015	\$ 343
12B	EACH ADDITIONAL SMALL DISTRIB. TERMINAL (same pole)	2M	4015*	\$ 85
13A	TRANSFER/MOVE/RAISE/LOWER WIRE - ALL TYPES - INCL LICENSEE DROP	2M	4089	\$ 189
13B	EACH ADDITIONAL WIRE - ALL TYPES (same pole)	2M	4089*	\$ 45
14A	TRANSFER WIRE TERMINAL	2M	4906	\$ 145
14B	EACH ADDITIONAL WIRE TERMINAL (same pole)	2M	4906*	\$ 145
15	REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL	1X	2002	\$ 917
16A	REMOVE ANCHOR - ALL SIZES	1X	2964	\$ 67
16B	EACH ADDITIONAL ANCHOR (same pole)	1X	2964*	\$ 33
17A	REMOVE PA OR PP GUY	1X/1M	8915	\$ 277
17B	EACH ADDITIONAL PA OR PP GUY (same pole)	1X/1M	8915*	\$ 64
18A	REMOVE DROP WIRE	2M	2983	\$ 501
18B	EACH ADDITIONAL (same pole)	2M	2983*	\$ 145
19A	REMOVE TERMINAL 100 PR OR LESS	2X/2M	2052	\$ 408
19B	EACH ADDITIONAL (same pole)	2X/2M	2052*	\$ 45
20	DEFECTIVE POLE REPLACEMENT EXCLUSION			
21	SITE PROTECTION (POLICE/TRAFFIC CONTROL)			
22	ROOM & BOARD			
23	TREE TRIMMING			
24	CUT AND KICK POLE - ALL SIZES - IN ADDITION TO PLACE AND REMOVE POLE			
25	OTHER MAKE READY WORK REQUIRED (LIST)			

\* site setup time excluded if for same type of task at same pole at same time

**VERIZON NEW YORK INC.**  
**UNIT COST SCHEDULE – OTHER ACTIVITIES AND INSTRUCTIONS**

**Effective 09/16/2022**

1. Exceptional Costs, i.e., those not generally encountered during normal construction, such as travel, room and board, etc., shall be billed separately.
2. Defective pole replacements will be excluded from billing (Task #20).
3. Task #21 through Task #25 and any tasks not listed on page 3, or any conditions where specialized engineering or construction work operations must be employed, shall be billed on an actual cost basis in accordance with the terms and conditions of the Pole Attachment Agreement.
4. The following examples are considered Large Pole Mounted Units (Task #11):
  - a. Copper-based network items of plant, such as Cross Connecting Boxes (greater than 50 pair), Terminals (greater than 50 pair), Control or Access Closures (greater than 50 pair), Loading Coil Cases, Air Dryers, Compressor Dehydrators, Carrier Apparatus Cases, Building-Out Capacitor Cases, etc.
  - b. Fiber-based network items of plant, such as Hubs, Remote Terminals, MUX or NID Cabinets, etc.
5. The following examples are considered Small Pole Mounted Units (Task #12A & 12B):
  - a. Copper-based network items of plant, such as Control or Access Closures (50 pair or less), Terminals (50 pair or less), Protection Devices, etc.
  - b. Fiber-based network items of plant, such as Terminals, etc.
6. Normal Pre-Construction Surveys shall be conducted in accordance with the terms and conditions of the Pole Attachment Agreement and consist of the following elements:
  - a. A written application from the Licensee which designates the specific route to be followed and identifies, by number, the poles(s) where attachment accommodation is requested.
  - b. Pole license applications sized in blocks of 300 poles or less.
  - c. A written determination on the priority of the authorizations for attachment.
7. Pre-Construction Survey activities which require Verizon visits to the field to select specific routes and/or structures to be used in building the system, will be billed on an actual cost basis in accordance with the terms and conditions of the Pole Attachment Agreement.
8. Post-Construction Inspections, Subsequent Inspections, and Periodic Inspections shall be conducted in accordance with the terms and conditions of the Pole Attachment Agreement.